




PHASE CONSTRUCTION
COMPLETED CONSTRUCTION

TRAFFIC CONTROL QUANTITIES - PHASE 2C	
DESCRIPTION	EA
SIGNS	24
TYPE II BARRICADE	8
TYPE III BARRICADE	16



PHASING AND TRAFFIC CONTROL - PHASE 2C

North Carolina
Professional Engineer
Christopher E. Olsson
License E-10333
www.olsson.com
TEL 919.341.1118 FAX 919.341.5995

olsson

NORTH SADDLE CREEK ROAD
BID IMPROVEMENTS
OPW54540

SHEET
16

- NOTES**
- ALL TRAFFIC CONTROL DEVICES AND INSTALLATION SHALL BE IN ACCORDANCE WITH THE CURRENT EDITION MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES (MUTCD).
 - ALL EXISTING SIGNS IN CONFLICT WITH THE CONSTRUCTION SIGNS SHALL BE COVERED WITH RED SIGNS. ALL EXISTING SIGNS SHALL BE REMOVED AND UNCOVER SIGNS WHEN CONSTRUCTION IS COMPLETED AS DIRECTED BY THE ENGINEER.
 - CONTRACTOR TO COORDINATE LANE CLOSURE WITH THE CITY OF OMAHA A MINIMUM OF 7 DAYS PRIOR TO COMMENCING PHASE.
 - CONTRACTOR SHALL MAINTAIN EXISTING DRAINAGE WAYS OR COLLECT DRAINAGE INTO PROPOSED STORM SEWER THROUGH TEMPORARY INLETS. SUCH INLETS SHALL BE SUBSIDIARY TO WORK BEING PERFORMED AND SHALL BE PROTECTED FROM SEGMENT ENTERING INTO SYSTEM.
 - CONTRACTOR SHALL COORDINATE WITH UTILITIES ON CONCURRENT RELOCATIONS THAT OCCUR.

BARRICADING LEGEND

- CHANNELIZATION DEVICE (DRUM)
- CHANNELIZATION DEVICE W/ SIGN
- SIGN ON POST
- TYPE II BARRICADE W/ SIGN
- TYPE III BARRICADE W/ FLASHERS
- DIRECTION OF TRAVEL

